

Form of Tender Page **1** of **14**



Town of Grenfell Grenfell, SK

INVITATION TO TENDER BULK WATER and TOURIST BOOTH CONSTRUCTION

The deadline to submit the Tender is May 3rd, 2021, at noon.

Pre-meeting attendance is mandatory for eligibility.

The pre-job meeting is on April 26th, 2021

Box 1120 Grenfell, SK S0G 2B0 Phone: 1-306-697-2815 Fax: 1-306-697-2484

Email: cao.grenfell@sasktel.net
Website: www.townofgrenfell.com

Box 1120 Grenfell, Saskatchewan, SOG 2B0

Phone: 1-306-451-7755 Cell Office: 1-306-697-2815 Fax: 1-306-697-2484

Email: cao.grenfell@sasktel.net
Website: www.townofgrenfell.com

PART 1	UNIT	PRICE	TEND	ER
--------	------	--------------	-------------	----

1.1 Project Description

Town of Grenfell

Bulk Water Plant and Tourist Booth

1 2	Submitted to
	311101111111111111111111111111111111111

1.3	Bidder Legal Name:	
	Address:	
	Phone:	Fax:
	Cell:	

1.4 Basis of Tender

- .1 Bidder has carefully examined the Contract Documents to construct the work as listed in "Section 00 01 10 Table of Contents."
- .2 Bidder will examine the Site of Work and understand the conditions under which the work is to be performed.
- .3 Bidder agrees that any estimates of work are approximate only and are subject to increase or decrease, and whether the quantities are increased or decreased, the prices stated in the Schedule of Quantities and Prices shall apply, and the Contract Price shall be adjusted accordingly.

- .4 Bidder hereby offer to furnish all materials, products, labour, equipment, and transportation required to perform the work described in the Contract Documents, in the manner prescribed therein, for the prices quoted in the Schedule of Quantities and Prices, and in accordance with the other Schedules in the Tender.
- .5 The Owner/Representative may accept a Tender by issuing a "Notice of Acceptance" to the Bidder.

1.5 Addenda

.1 Bidder has received the following Addenda. The modifications to the Contract Documents noted therein have been considered and the effects included in the Tender Price.

Addendum No	Dated:
Addendum No	Dated:

1.6 Schedules Attached

.1 The following completed schedules are attached to and form part of our Tender:

Schedule	Title	Attached
Schedule A	Schedule of Quantities and Prices	X
Schedule C	Commencement and Completion Dates	X
Schedule E	Contractor's Equipment	X
Schedule F	Contractor's Supervisory Personnel	X
Schedule G	Subcontractors	X
Schedule H	Manufacturers/Suppliers of Material and Product	X
Schedule I	Force Accounts Rates	X

1.7 Declarations

- .1 Bidder hereby declare that:
 - i If awarded the Work, Bidder agrees to perform the work in compliance with the completion schedule stated in Schedule C.

- .ii No person, firm, or corporation other than the undersigned has any interest in this Tender or in the proposed Contract for which the Tender is made.
- .iii This bid is open to acceptance for a period of 30 days from the date of bid closing.
- iv Bidder will execute the agreement and provide the specified bonds within fourteen (14) days of the issue of Contract Documents for execution.
- .v Bidder agrees that if we are awarded the Contract and fail to execute the Contract or provide the specified bonds within fourteen (14) days of issue of the Contract Documents for execution, then the bid security shall be forfeited to the Owner.

1.8 Signatures

SIGNED AND SUBMITTED for and on behalf of:	
Name of the Bidder	
Signature	
Name of person signing (Please Print)	
	(CORPORATE SEAL)
Title of person signing (Please Print)	

Or in the case of an individual(s)

Signature of Bidder	Signature of Witness
Name of person signing (Please Print)	Name of Witness (Please Print)
Title of person signing (Please Print)	Title of Witness (Please Print)
Signature of Bidder	Signature of Witness
Name of person signing (Please Print)	Name of Witness (Please Print)
Title of person signing (Please Print)	Title of Witness (Please Print)
Dated at	this day of, 20

SCHEDULE A - SCHEDULE OF QUANTITIES AND PRICE

Item No.	Description	Unit	Estimated Quantity	Unit Price	Total Price
1.	Remove and stockpile topsoil. Total stripping area 2417m2	Lump- sum	1		
1.1	*Note* Allow Town supervisor to accept prior to proceeding	Lump- sum	1231 m2		
2.	Supply, load, haul, place, and compact clay to provide elevations	М3	1231		
2.1	Town to view clay source prior to placement				
3.	Supply and install 19m x 600mm CSP	Lump- sum	2		
	Create positive drainage				
4.	ditches along north and south property lines	Lump- sum	1		
5.	Supply, load, haul, and place 7/8" screened road gravel to driving are	МЗ	125		

6.	Place strippings along East entrance side slopes	Lump-	1	

Depth survey:	
Maximum depth of excavated material	
Maximum depth of placed material	

.210m 1.53m *

SCHEDULE C - Commencement and Completion Dates

Bidder will start work once the frost is out of the ground but no later than June 1st, 2021, and will have work completed by June 30th, 2021.

The Town of Grenfell understands that weather permitting within reason.

Bidder:	
---------	--

List the construction sequence to complete the work based upon a late June award. The list must include all aspects of the work, including start dates, required work area, duration of work, and if the Owner can occupy the area after the work is completed. Schedule C may be submitted as an attachment to the Form of Tender.

^{*}Compacted depths*

Proposed construction sequence and schedule achieved as follows:		

SCHEDULE E - CONTRACTORS EQUIPMENT Bidder: Listed below is the significant equipment that we propose to use to carry out the work. We agree that we will not change the equipment without the permission of the Consultant. Present Location **Description of Unit** Size/Capacity Condition Age

Bidder: Bidder proposes the following supervisory personnel for the Project. The personnel will be on-site during all construction activities and will not be changed without the Consultant's permission. Name Position Experience


SCHEDULE G – SUBCONTRACTORS Bidder: Bidder proposes the following subcontractors for the Project. The subcontractors will not be changed without the permission of the Consultant. Items of Work Subcontractor (Name, Contact, and Address)


Bidder:			
			Bidder proposes to use the following Manufacturers/Suppliers of Materials and Products for the major supply items on this Contract.
Items of Work	Supplier	Manufacturer	

Bidder: Bidder offer to do force account work for the following rates for personnel and equipment. Equipment rates include operator, fuel, maintenance, profit, and overhead. Personnel rates include payroll cost of labour, all payroll burdens, room and board (if applicable), overhead, and profit. The cost of superintendents, timekeepers, and other administrative and supervisory personnel and their vehicles are included in overhead. Bidder agrees that the Owner may review these Force Account Rates and require changes for a good cause. **Equipment Description** Make, Model, and Size Hourly Rate (\$) Personnel **Occupation or Trade Normal Rate** Hourly Rate (\$) (\$/hour)


END OF SECTION


SCHEDULE I - FORCE ACCOUNT RATES





3D FINAL DESIGN





EXISTING ELEVATIONS

```
603.305
  603.246602.884
   603.111
             · 602.403
· 602.282
                            - 602.514
603.5 702.931
                          - 602.314
            · 602.446
                                                                                 601.794
   + 602.754
                                                - 601.897
                      · 602.252 · 602.109
 603.619
602.6602:4602.347
                                                                                           603.721
                                                 • 601.736
                                                   - 601.975 · 602.09601.769
602.111 · 601.792
                · 602.381 · 602.187 602.194
  603.780
                                                   602.311602.410 60601<sub>4</sub>835 602.320
        + 604.004 + 602.509 + 602.451
                                                                            + 603.876
                                                           602.498
                                                    602.666
602.749
                                 - 604.115
                                                               + 603.889
                                                  604.143
```